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03/23/2017

08/22/2017

03/23/2017

Start Date :

Completion Date :

Effective Date :

Invoice Unit :

R6 Tronox SMC Groundwater Assessment

TDD INITIATION

HIGH

NoOvertime Authorized :

Priority :

Purpose :

TDD Title : Verbal Date :

Activity :

Activity Code :

Emergency Code :

FPN :

0600

R6 Tronox SMC Groundwater Assessmen

Intersection of Hwys 509 and 605

Cibola County

Grants

State :

City :

Project Address :

Project/Site Name :

SSID : Work Area :

Operable Unit :

Work Area Code :

Assessment / Inspections Activities

Expanded Site Inspection (ESI)

ESCounty :

NM

Performance Based :
Zip Code :

No

0.00

0.00

0.00

LOE (Hours)

$90,000.00

$90,000.00

$0.00

Amount

New Total :

This Action :

Previous Action(s) :

Authorized TDD Ceiling : 

Specific Elements :

See Schedule

Description of Work :

Region Specific :

CERCLIS: : Misc 2 :

TDD AmountDCN Line-IDCost 

Org. 

Site ProjectObject

Class

Program 

Element
Budget 

Org.

Approp

.

Budget / FY

  1   17         T        6A00      303DC6     2505     06WQWQ00   C001     176ARVC005-001

Line

Accounting and Appropriation Information: SFO: 

$90,000.00

Funding 

Category 

REMOVAL
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Fax Number :    (Signature) (Date)

Project Officer :    Will LaBombard

(Signature) (Date)

Mark PurcellContracting Officer Representative 

(Signature) (Date)

Brian DelaneyContract Specialist:    

(Signature) (Date)

Brian DelaneyContracting Officer :    

Electronically Signed by Brian Delaney 03/21/2017 Phone Number :    

Branch Mail Code:    

214-665-7199

Fax Number :    

Branch Mail Code :    

Phone Number :    214-665-6707

Fax Number :    

Branch Mail Code :    

Phone Number :    214-665-7473

Fax Number :    

Branch Mail Code :    

214-665-7473

Other Agency Official 

(Date)(Signature) Fax Number :    

Phone Number :    

Branch Mail Code :    

Phone Number :    

Description of Work:Initial TDD ceiling set at $90,000.

The contractor shall:  

Complete the Phase 2 ground water investigation for the Tronox NAUM - San Mateo Creek Basin 

Legacy Uranium Site.  This work shall include preparing the ESI Phase 2 Ground Water 

Investigation Report, including all figures, tables and appendices.  The Phase 2 report shall 

be prepared according to EPA guidance for performing site inspections (EPA-540-R-92-021), 

Directive 9345.1-05, or as directed by the EPA.  A draft Phase 2 report for the site shall be 

submitted to EPA for review no later than April 14, 2017.

As part of the report preparation, the Contractor shall develop appropriate hydrogeological 

maps and cross sections as directed by EPA to support the ground water investigation.  The 

Contractor shall also participate in weekly teleconferences with EPA's COR to discuss the 

initial draft of the report and any comments by EPA.  The Contractor shall revise the draft 

report to adequately address all EPA comments and resubmit a second (and possibly a third) 

draft final report for EPA review.  The Contractor shall provide electronic copies of the draft 

final report and all associated figures, tables and appendices, to the State of New Mexico, EPA 

Region 9, and other regulatory agencies at the direction of the EPA COR.  These state and 

federal agencies as well others at EPA Region 6 will receive the draft final report to perform 

independent or internal EPA review and comment.  The EPA COR will provide any additional 

comments to the Contractor after such review is complete.  The Contractor will revised the 

draft final report to adequately address all additional comments and submit to EPA a final 

report.  The Contractor shall also provide copies of the final report to stakeholders as 

directed by the EPA COR.

The Contractor shall also participate on the weekly calls discussed above to support EPA's work 

on HRS Scoring and NPL listing, as appropriate.

The Contractor shall support EPA at meetings with regulatory Stakeholders and the community to 

present the findings of the Phase 2 report.   

Currently, EAS will not allow regional SSIDs to be entered into the SSID field of the TDD. 

Until the issue is resolved, SSIDs will be identified in this field. For this TDD, the 

contractor shall use SSID A6KZ on all forms, reports, emails, communications, and deliverables
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